



# Stewart · Cooper · Newell · Architects

Architecture Planning Interiors  
719 east second ave. 2016 sumter street ste.202  
gastonia, nc 28054 columbia, sc 29201  
phone: 704.865.6311 1.800.671.0621 phone: 803.765.9011  
fax: 704.865.0046 www.scn-architects.com fax: 803.765.2011

## BID TABULATION – SINGLE PRIME CONTRACT – GENERAL CONSTRUCTION

(ALL WORK UNDER THE GENERAL CONSTRUCTION WHICH INCLUDES PLUMBING, MECHANICAL & ELECTRICAL)

### A NEW TRAINING PROP & CLASSROOM BUILDING FOR ISOTHERMAL COMMUNITY COLLEGE

#### EMERGENCY SERVICES TRAINING FACILITY

PROJECT LOCATION: 286 ICC LOOP ROAD, SPINDALE, NC 28160

BID PLACE: ICC, BLUE ROOM IN THE SCIENCE BUILDING

BID DATE: TUESDAY, JULY 17, 2018 ARCHITECTS PROJECT NO. 1487

BID TIME: 3:00 PM SCO ID#14-11048-01A DCC: 2060

CONTRACTOR NAME	LICENSE NO.	BID BOND, CHECK, MO	MBE FORMS HUB ID & A OR B	ADD NO.1 NO 2 REC'D	BASE BID	ADD ALTERNATE C-1	ADD ALTERNATE C-2	ADD ALTERNATE C-3	ADD ALTERNATE C-4	ADD ALTERNATE A-1	ADD ALTERNATE A-2	ADD ALTERNATE A-3	ADD ALTERNATE E-1	DAYS TO COMPLETE
Wilkie Construction Company SE, LLC Lenoir, NC	71862	✓	✓	✓	\$1,395,000.00	33,820.00	3,150.00	15,650.00	97,875.00	8,925.00	5,960.00	14,620.00	2,825.00	270
Harper General Contractors Asheville, NC	3146	✓	✓	✓	\$1,494,000.00	32,300.00	3,000.00	19,000.00	42,000.00	8,700.00	5,500.00	12,000.00	1,200.00	270
T. P. Smith Construction Corp. Forest City, NC	23975	✓	✓	✓	\$1,519,407.00	33,000.00	2,100.00	11,500.00	72,730.00	7,905.00	5,022.00	10,946.00	1,785.00	270
Beam Construction Co., Inc Cherryville, NC	1022	✓	✓	✓	\$1,581,100.00	33,200.00	3,100.00	15,400.00	54,800.00	9,400.00	7,190.00	15,450.00	5,550.00	270

#### Alternates Descriptions:

- C-1: State the Change in the Base Bid to add 6'-0" high galvanized chain link fence as indicated on the drawings.  
C-2: State the Change in the Base Bid to add 6'-0" high double barn manual gates as indicated on the drawings.  
C-3: State the Change in the Base Bid to add 16'-0" wide cantilevered mechanical gate as indicated on the drawings.  
C-4: State the Change in the Base Bid to add 6" Concrete Paving in lieu of 6" stone around the burn building as indicated on the drawings.  
A-1: State the Change in the Base Bid to add (2) A/C Rappelling Props as indicated on the plans.  
A-2: State the Change in the Base Bid to add a Wireless Temperature Monitoring System including controller, temperature probes and installation.  
A-3: State the Change in the Base Bid to add Smoke Machine and Distribution System.  
E-1: State the Change in the Base Bid to add manual transfer switch at Classroom Building as indicated on the plans.

