

BID TAB
COURTHOUSE RENOVATIONS FOR RUTHERFORD COUNTY
November 13, 2025

Contractor	Base Bid	Alternate 1	Alternate 2	Alternate 3	Alternate 4
		Carpet in Courtrooms 1 & 2	Pews in Courtrooms 1 & 2	Add Data Wiring	Gyp Bd instead of wood paneling
Beam Construction	4,664,000.00	32,700.00	72,700.00	67,600.00	-150,100.00
Clayton Construction	6,900,000.00	25,500.00	68,600.00	56,730.00	-147,000.00
Sossamon Construction	5,775,000.00	40,000.00	86,000.00	88,000.00	-35,000.00